



Addendum

Addendum Items

For Bid schedule A

W Front Street paving improvements

1. Patch back quantity decreased to 125 ton.
2. Ada compliant update at walk way in front of Morhs trophy shop at 121 W Front ST
3. 107 w front brick sidewalk owner was reached out to TBD

See under notes number 10 for damage to sidewalk during saw cutting curbs.